
- Seite 1 von 2 -

1. validity of the General Terms and Conditions of
Purchase, Definitions 

All offers, deliveries and services to m.a.l. Effekt Technik GmbH - 
hereinafter referred to as m.a.l. - and the associated contracts 
shall be based exclusively on these terms and conditions. The 
contractor shall be bound by them. Deviating and/or supplementary 
terms and conditions of the contractor shall not be binding for 
m.a.l.. Only insofar as m.a.l. expressly confirms deviating agree-
ments in writing shall these apply, but without effect for future 
transactions. Contradictory sales conditions on the part of the 
contractor shall not apply even if we do not expressly object in 
individual cases. By accepting our order, the contractor 
acknowledges these General Terms and Conditions of Purchase.

2.  orders, invoicing, terms of payment

Orders placed by m.a.l. must be in writing. Telephone orders shall 
only be binding if m.a.l. confirms them in writing. Offers must 
correspond to m.a.l.'s specifications and shall be free of charge and 
non-binding   
m.a.l. shall be entitled to cancel orders free of charge in writing if the 
contractor does not confirm them in writing within 5 working days 
after receipt. Invoices shall be submitted separately from the delivery. 
The contractor must state the order number, the m.a.l. article number 
and the description of the article. Unless otherwise agreed, m.a.l. 
shall be entitled to deduct an amount of 3 % from the invoice total for 
payments within 14 days after complete delivery and receipt of the 
invoice. Complete delivery shall also include the handing over of 
ordered or customary installation instructions, operating instructions, 
maintenance instructions and other technical documents. Otherwise, 
m.a.l. shall pay within 30 days after complete delivery and receipt of 
invoice. In the case of services and construction work for which the 
contracting rules for construction work and the contracting rules for 
services have not been agreed, m.a.l. shall generally pay within 60 
days of completion, acceptance, delivery of required drawings and 
certificates and receipt of the final invoice. Offsetting against the 
claims of m.a.l. as well as the exercise of rights of retention shall only 
be permissible with claims that have been legally established or ack-
nowledged by m.a.l.. 

3. delivery, acceptance and contractual penalty

The agreed deadlines for deliveries are binding. If delays are to be 
expected, the contractor shall notify m.a.l. immediately. If the de-
livery period agreed upon at the time of conclusion of the contract is 
exceeded, m.a.l. reserves the right to withdraw from the 
contract, unless the contract is fulfilled within a grace period set by 
us. Insofar as the order contains a delivery date, this shall be a 
transaction for delivery by a fixed date. Insofar as the Contractor is 
obliged to deliver on call, the date stated in the call shall be 
deemed to be a binding delivery date in the sense of an absolute 
fixed transaction. Already at the time of the order, the Contractor 
undertakes to comply with the delivery date stated in the call-off. 
The contractor shall set up its procurement/production/supply 
chain accordingly. Timely delivery shall be ensured at all times. The 
contractor shall be obliged to notify m.a.l. immediately of any 
indication of a possible delay. The notification must contain a new 
binding delivery date. The contractor shall be liable for all dama-ges 
resulting from a delayed delivery.  

The m.a.l. shall be entitled to terminate the call-off agreement for 
cause if the contractor fails to meet a delivery date set for a partial 
delivery. If the delivery time is exceeded, m.a.l. may, at its discretion, 
accept the delivery or refuse acceptance or claim damages instead 
of performance. These rights shall be independent of any fault on 
the part of the contractor. In the event of a delay in delivery, m.a.l.. 
shall be entitled to demand a flatrate default damage of 0.2 per cent 
of the net delivery value per calendar day, but not more than 10 per 
cent of the net invoice total. Advance, partial or excess deliveries 
which have not been agreed shall not be accepted. The contractor 
shall have the right to prove a lesser damage. The contractor shall 
be obliged to pay a contractual penalty in the event of late delivery. 
The contractual penalty shall amount to 0.2 per cent of the net order 
sum per working day. The contractual penalty shall amount to a 
maximum of 10 % of the net invoice amount. Further claims of m.a.l. 
shall remain unaffected. 

4. shipping costs, packaging costs, transfer of risk

m.a.l. reserves the right to determine the shipping route and the 
shipping method as well as the means of transport and the type of 
packaging. The contractor shall bear the shipping and transport 
costs and the packaging costs. Deviating contractual provisions 
shall remain unaffected. m.a.l. hereby declares itself to be a waiver 
customer vis-à-vis the contractor on the basis of its own exis-ting 
transport insurance. Insurance premiums of any kind may 
therefore not be charged to m.a.l..

5. price changes 

The prices are fixed prices. Any change shall require the written 
consent of m.a.l. The prices shall include all expenses, deliveries free 
domicile, packaging, etc., in connection with deliveries to be made 
by the contractor. Subsequent price adjustments, e.g. as a result of 
exchange rate adjustments, price increases shall not be accepted by 
m.a.l.. 

6. industrial property rights of third parties, compliance 
with statutory provisions, indemnification against 

claims

The contractor shall be liable for ensuring that no patents or other 
industrial property rights of third parties in Germany or abroad are 
infringed by his delivery/service and its use. Insofar as the delivery 
or service performed by the contractor infringes the property 
rights of third parties, the contractor shall indemnify m.a.l. against 
claims of the holders of the rights. The contractor shall indemnify 
m.a.l. against product liability claims if the defect/defect is due to 
the contractor's performance. The contractor's deliveries shall 
comply with the relevant statutory provisions, directives of the 
European Parliament/Council and also the safety 
recommendations of the competent German trade associations 
(e.g. ZVEI, DIN, VDE, VDI, ElektroV, etc.). Compliance with the 
accident prevention regulations shall be the sole responsibility of 
the contractor. Deliveries must comply with environmental 
protection regulations, in particular the Ordinance on Hazardous 
Materials. Written disposal instructions etc. must be supplied if 
environmental protection regulations prescribe special disposal. In 
the event of a defect being detected, the contractor shall ensure 
batch tracing by means of labelling and archiving in the procure-
ment/production/supply chain. 
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7. warranty

Acceptance shall be subject to inspection for correctness and qua-
lity status. In the case of deliveries of printed circuit boards, m.a.l. 
shall accept neither overdeliveries nor underdeliveries, unless 
expressly agreed otherwise. Overdeliveries shall be accepted by 
m.al. shall return overdeliveries at the expense of the contractor, 
unless otherwise agreed and confirmed by m.a.l. in writing. The 
contractor shall be liable for defects in the goods, irrespective of 
whether they become apparent immediately or only later, in ac-
cordance with the statutory provisions. In the event of defects, 
m.a.l. shall have the choice between subsequent improvement or 
subsequent delivery, irrespective of the legal nature of the contract 
concluded. The warranty period shall be at least 24 months. In all 
other respects the statutory provisions shall apply. In urgent cases, 
m.a.l. shall be entitled to have the defects remedied at the expense 
of the contractor or, if this is not possible due to special contractual 
deadlines, to obtain supplies from another supplier at the expense of 
the contractor. m.a.l. shall not be bound by any deadlines for the 
submission 
deadlines. This shall not apply to obvious defects. In the case of 
obvious defects, m.a.l. shall be entitled to notify the contractor of 
defects within 14 days. In the event of hidden defects, the contrac-
tor shall be obliged to reimburse any personnel or material costs 
incurred to no avail. m.a.l. shall not be obliged to prove that the 
personnel could have been employed otherwise.

8. samples, drawings 

Samples, drawings, films, documents of any kind provided by m.a.l. 
to the contractor shall be the property of m.a.l. and shall be returned 
to m.a.l. without delay (i.e. within 3 days) and free of charge as soon 
as they are no longer required for the execution of the order. 
Products which have been manufactured on the basis of drafted 
documents or confidential information protected by m.a.l. as a rule 
may neither be offered nor supplied by the contractor to third 
parties. In case of infringement, m.a.l. shall assert claims for 
damages.
 

9. data protection 

In accordance with § 26 of the Federal Data Protection Act (Bun-
desdatenschutzgesetz), the contractor is hereby informed that the 
data generated in connection with his business relationship with 

m.a.l. shall be stored for the purposes of business processing and 
also by other companies with which m.a.l. cooperates.

10.  arbitrator, arbitral tribunal
For all disputes that are directed towards the clarification of factual 
questions in connection with this contract, m.a.l. may first bring 
about the decision of an arbitrator. For this purpose the contracting 
parties shall agree on an arbitrator within 6 weeks after one of the 
contracting parties has declared in writing that the negotiations 
have failed and has demanded clarification by an arbitrator's report. 
If no agreement is reached on an arbitrator, each contracting party 
shall have the right to bring about an arbitration decision. The 
arbitrator shall prepare the expert report within a period of 120 days. 
Under special circumstances, the period may be reasonably 
extended. The expert's report shall be binding on the parties to the 
contract. 
All disputes arising out of or in connection with this contract or its 
validity may be settled by arbitration in accordance with the 
Arbitration Rules of the German Institution of Arbitration (Deutsche 
Institution für Schiedsgerichtsbarkeit e. V.) in the version valid at the 
time of conclusion of the contract. shall be finally settled to the 
exclusion of the ordinary courts of law. The arbitral tribunal shall 
consist of one arbitrator. The place of arbitration shall be Bebra. The 
language of the arbitration proceedings shall be German. All 
decisions of the arbitral tribunal shall 

be governed by German law with the exception of those provisions 
which lead to the applicability of another national legal system. 
The arbitral tribunal shall not be entitled to order provisional or 
protective measures pursuant to § 20.1 of the DIS Arbitration Rules. 
The written form shall also be complied with by fax. The m.a.l. 
reserves the right to assert claims before the ordinary courts. m.a.l. 
shall be obliged to make a binding declaration immediately after 
becoming aware of a claim or assertion of a claim by the Contractor 
as to whether the dispute is to be settled before an ar-bitration court 
or before the ordinary courts.
 

11. place of performance, place of jurisdiction, 
export restriction, Other 

Place of performance shall be Bebra. All contractual relations 
shall be governed by German law including the UN Convention on 
contracts for the International Sale of Goods but excluding private 
international law. The place of jurisdiction for all claims between 
m.a.l. and the contractor shall be Bebra. The invalidity of individual 
provisions of these terms and conditions shall not affect the 
validity of the remaining provisions. An invalid provision shall be 
replaced by a valid provision which comes as close as possible to its 
economic content. 

m.al. Effekt Technik GmbH
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of complaints.




